CHANNELIZERS (SURFACE MOUNTED)

STAGE	PHASE	SHEET NUMBER	INSTALL TEMP. CHANNELIZER	RELOCATE/REUSE TEMP. CHANNELIZER
1	1D	TH03	--	--
	1E	TH04	10	--
2	2B	TH06	50	10
	2C	TH07	--	55
		TOTAL	60	65

TEMPORARY TRAFFIC STRIPE (PAINT)

STAGE	SHEET NUMBER	DETAIL NO.	TEMPORARY TRAFFIC STRIPE (FT)
1	TH02	27B	1050
1	TH03	27B	320
1	TH04	27B	400
2	TH05	21	4200
		27B	4200
2	TH06	27B	1265
2	TH07	21	752
		27B	1770
		TOTAL	13,957

TEMPORARY PAVEMENT

STAGE	PHASE	SHEET NUMBER	HOT MIX ASPHALT (TYPE A) (TON)
1	1A	TH01	212.6
	1D	TH03	213.4
		TOTAL	426.0*

* QUANTITY INCLUDED IN "PAVEMENT STRUCTURE QUANTITIES SUMMARY" TABLE, SEE SHEET Q-1.

TRAFFIC HANDLING CONSTRUCTION AREA SIGNS

STAGE	PHASE	SHEET NO.	SIGN CODE	PANNEL SIZE	POST SIZE (In)		BARRICADE MOUNTED SIGN	REUSE/ RELOCATE SIGN (EA)	NEW SIGN (EA)
					4X4	4X6			
1	1A	TH01	W20-1	36X36		1			4
		TH01	G20-2	36X18	1				4
1	1B/1C	TH02	W20-1	36X36		1		2	
		TH02	G20-2	36X18	1			2	
		TH02	C30(CA)	30X30	1				2
		TH02	C9A(CA)	36X36		1			2
		TH02	W3-4	36X36		1			2
1	1D	TH03	W20-1	36X36		1		4	
		TH03	G20-2	36X18	1			4	
		TH03	C30(CA)	30X30	1			2	
		TH03	C9A(CA)	36X36		1		2	
		TH03	W3-4	36X36		1		2	
1	1E	TH04	W20-1	36X36		1		2	
		TH04	G20-2	36X18	1			2	
		TH04	C30(CA)	30X30	1			2	
		TH04	C9A(CA)	36X36		1		2	
		TH04	W3-4	36X36		1		2	
2	2A	TH05	G20-2	36X18	1			4	
		TH05	R11-2	48X30			1		2
		TH05	W20-1	36X36		1		4	
		TH05	W1-4	30X30	1				2
		TH05	W13-1(25)	24X24					2
2	2B	TH06	W20-1	36X36		1		3	
		TH06	W3-4	36X36		1		2	
		TH06	W1-4	30X30	1			1	
		TH06	G20-2	36X18	1			4	
		TH06	C9A(CA)	36X36		1		2	
		TH06	C30(CA)	30X30	1			2	
		TH06	C17(CA)(25)	24X24				1	
		TH06	R11-2	48X30			1	2	
2	2C	TH07	W20-1	36X36	1			3	
		TH07	G20-2	36X18		1		4	
		TH07	W1-4	30X30	1			1	
		TH07	C17(CA)(25)	24X24				1	
		TH07	C9A(CA)	36X36		1		2	
		TH07	C30(CA)	30X30	1			2	
		TH07	W3-4	36X36		1		2	
		TH07	R11-2	48X30			1	2	
				TOTAL					20

PORTABLE CHANGEABLE MESSAGE SIGNS

STAGE	PHASE	SHEET NUMBER	INSTALL PCMS (EA)	PCMS IN PLACE
1	1A	TH01	3	
1	1B/1C	TH02	2	
1	1D	TH03	--	3
1	1E	TH04	--	2
2	2A	TH05	--	3
2	2B	TH06	--	3
2	2C	TH07	--	3
		TOTAL	5	

TEMPORARY RAILING (TYPE K)

STAGE	PHASE	SHEET NUMBER	TEMPORARY RAILING (TYPE K) (FT)
1	1A	TH01	1880
	1B/1C	TH02	1600
	1D	TH03	1180
	1E	TH04	680
2	2A	TH05	1540
		TOTAL	6880

TEMPORARY TYPE III BARRICADE

STAGE	PHASE	SHEET NUMBER	INSTALL TYPE III BARRICADE (EA)	RELOCATE/REUSE TYPE III BARRICADE
1	1A	TH01		--
2	2A	TH05	6	--
	2B	TH06	--	3
	2C	TH07	--	6
		TOTAL	6	

TEMPORARY CRASH CUSHION MODULE

STAGE	PHASE	SHEET NUMBER	TEMPORARY CRASH CUSHION MODULE (EA)
1	1A	TH01	11
	1B/1C	TH02	44
	1D	TH03	22
	1E	TH04	22
2	2A	TH05	11
		TOTAL	110

CALL BEFORE YOU DIG
UNDERGROUND SERVICE ALERT
USA
800-227-2600

REGISTERED PROFESSIONAL ENGINEER
KELLY BURKE
No. C68431
CIVIL
STATE OF CALIFORNIA

Revision No.	Description	Date	By	Approvd. By
–	–	–	–	–

HDR
HDR Engineering, Inc.

MANTHEY ROAD RELOCATION

TRAFFIC HANDLING QUANTITIES

DEPARTMENT OF PUBLIC WORKS
CITY OF STOCKTON, CALIFORNIA

SCALE		APPROVED BY: 8-31-11 DATE	SHEET NO. TH08
DESIGNED BY	KB/TK		36 OF 46
DRAWN BY	V.RUSSO	CITY ENGINEER STOCKTON, CALIFORNIA	99-01 PROJECT NO.
CHECKED BY	T.KHOU		
RECORD DWGS.	–		

C:_PROJECTS\Manthey road\201 | 0830\39207-TH09.dwg, 8/30/2011 4:16:43 PM

5149.35C